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ORDER FOR SUPPLIES OR SERVICES  
  
1. CONTRACT PURCH ORDER/AGREEMENT NO. 2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL 

(YYYYMMMDD) 
4. REQUISITION/PURCH REQUEST NO. 5.  PRIORITY 

     

6. ISSUED BY CODE  7. ADMINISTERED BY (If other than 6) CODE  8. DELIVERY FOB 

     
    

  DESTINATION 
    

  OTHER 
  

         SCD:                           PAS:                                         ADP PT:         
 (See Schedule if 
 other) 

9. CONTRACTOR  CODE   FACILITY   10. DELIVER TO FOB POINT BY (Date)  11. X IF BUSINESS IS 

•   • 
 (YYYYMMMDD) 

  SMALL 

  
  SMALL 

NAME 12. DISCOUNT TERMS DISADVANTAGED 
AND 
ADDRESS 

 
  WOMAN-OWNED 

   

• • 
13. MAIL INVOICES TO THE ADDRESS IN BLOCK  

   

14. SHIP TO CODE  15. PAYMENT WILL BE MADE BY  CODE  MARK ALL 
     PACKAGES AND 
  PAPERS WITH 
  IDENTIFICATION 
  NUMBERS IN 
  BLOCKS 1 AND 2 

16. DELIVERY/   
 CALL  THIS DELIVERY ORDER IS ISSUED ON ANOTHER GOVERNMENT AGENCY OR IN ACCORDANCE WITH AND SUBJECT TO TERMS AND CONDITIONS OF ABOVE      NUMBERED CONTRACT.  

TYPE    
OF 

ORDER 
PURCHASE 

 
Reference your   Oral        Written     Quotation ________________________ ,  Dated ________________.                            
____________________________ furnish the following on terms specified herein. 

   ACCEPTANCE.  THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE   
   BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 

 

         
 NAME OF CONTRACTOR  SIGNATURE  TYPED NAME AND TITLE  DATE SIGNED 

(YYYYMMMDD) 
 

  If this box is marked, supplier must sign Acceptance and return the following number of copies:  

17.  ACCOUNTING AND APPROPRIATION DATA/LOCAL USE 

 

 

 

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/SERVICE 20.  QUANTITY 
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21. 
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22. UNIT PRICE 23. AMOUNT 

        
      

        
      

        
        

* If quantity accepted by the Government is 24. UNITED STATES OF AMERICA 25. TOTAL   
same as quantity ordered, indicate by X.    26.  
If different, enter actual quantity accepted below  DIFFERENCES  
quantity ordered and encircle. BY: CONTRACTING/ORDERING OFFICER   
27a. QUANTITY IN COLUMN 20 HAS BEEN 

 INSPECTED  RECEIVED  ACCEPTED, AND CONFORMS TO CONTRACT EXCEPT AS NOTED ____________________________________________________ 

b.  SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c.  DATE d.  PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 
 (YYYYMMMDD)  REPRESENTATIVE 
   
   
e.  MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP. NO. 29. D.O. VOUCHER NO. 30. INITIALS  
     

 
  PARTIAL 

32. PAID BY 33. AMOUNT VERIFIED CORRECT FOR 

f.  TELEPHONE NUMBER g.  E-MAIL ADDRESS 
  FINAL 

  

  31. PAYMENT  34. CHECK NUMBER 
     

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT. 
  COMPLETE 

  

a.  DATE b.  SIGNATURE AND TITLE OF CERTIFYING OFFICER 
  PARTIAL 

 35. BILL OF LADING NO. 

(YYYYMMMDD)  
  FINAL 

  

     

37. RECEIVED AT 38. RECEIVED BY (Print) 39. DATE RECEIVED 
(YYYYMMMDD) 

40. TOTAL CON-
TAINERS 

41. S/R ACCOUNT NUMBER 42. S/R VOUCHER NO. 

      

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.  
 

DAAE07-00-D-M051 0021 2004MAR05 SEE SCHEDULE DOA4

W56HZV
TACOM  WARREN  BLDG 231

WARREN, MICHIGAN 48397-5000

HTTP://CONTRACTING.TACOM.ARMY.MIL

SFAE-GCS-W-BCTP
VIVIAN L. NORDAUNE (586)753-2068

EMAIL: NORDAUNV@TACOM.ARMY.MIL

S2305A

DCMA  DETROIT
U.S. ARMY TANK & AUTOMOTIVE COMMAND
  (TACOM)
ATTN:  DCMAE-GJD
WARREN, MI  48397-5000

A NONE HQ0337

X

1NLE2

GM GDLS DEFENSE GROUP LLC, JOINT VENTURE
14920 TWENTY-THREE MILE ROAD
SHELBY TOWNSHIP, MI. 48315

TYPE BUSINESS: Large Business Performing in U.S.

SEE SCHEDULE

See Block 15

SEE SCHEDULE

HQ0337

DFAS - COLUMBUS CENTER
DFAS-CO/NORTH ENTITLEMENT OPERATION
P.O. BOX 182266
COLUMBUS  OH   43218-2266

X

X

SEE SCHEDULE

SEE SCHEDULE
CONTRACT TYPE:
  Firm-Fixed-Price
  Cost-Plus-Fixed-Fee
KIND OF CONTRACT:
  Supply Contracts and Priced Orders

VIVIAN L. NORDAUNE /SIGNED/
NORDAUNV@TACOM.ARMY.MIL (586)753-2068

$282,464,276.00
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PIIN/SIIN MOD/AMD

SUPPLEMENTAL INFORMATION

PROGRAM:  STRYKER ARMORED VEHICLE PROGRAM

1.  This Delivery Order 0021 to Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  The purpose of this Delivery Order is to:

    a.  Acquire 212 Stryker Vehicles in accordance with Special Provision H.3.4 Table 4 Fiscal Year 2004 Ordering Period Column I as

follows:

        1)  A quantity of twenty-five (25) Infantry Carrier Vehicles (ICVs).

        2)  A quantity of 116 Reconnaissance Vehicles (RVs).

        3)  A quantity of twenty-seven (27) Fire Support Vehicles (FSVs).

        4)  A quantity of twenty-five (25) Commander's Vehicles (CVs).

        5)  A quantity of nineteen (19) Medical Evacuation Vehicles (MEVs).

   b.  Acquire the integration of the Embedded Training and Diagnostics Vehicle Block Improvement, as specified in Section C.7, for each

of the vehicle configurations ordered under this Delivery Order 0021.  The Block Improvement shall be integrated into the vehicles prior

to vehicle delivery.  The price of the Embedded Training and Diagnostics Vehicle Block Improvement is in accordance with the prices

specified in Contract DAAE07-00-D-M051 Section B Schedule K.

   c.  Acquire the vehicle integration of the following hardware configuration changes:

        1)  DVE Bracket

        2)  FSV/RV Cupola versus RWS Change

        3)  CV Sixth Passenger Seat

        4)  MEV Attendant Seat

        5)  MEV Litter Lift

        6)  MEV Oxygen Bottle Bracket

        7)  Weight Reduction Initiatives

  d.  Acquire the vehicle integration of the undefinitized hardware configuration changes:

        1)_ ICV Full Function Crew Station

        2)  Squad Leader's Grab Handles

        3)  CV C4ISR Changes

        4)  DVE Relocation Hardware

3.  Tentative Vehicle Unit Price Adjustments:

    a.  Weight Reduction Initiatives - The contractor has performed vehicle changes to meet the C-130 Air Transportability Performance

Specification requirement Paragraph 3.1.1.1.1.  Pending reciept of the contractor's proposal for these vehicle changes, the parties

agree to take an interim downward adjustment for the Weight Reduction Initiatives in the amount of $19,700 per vehicle.  Subsequent to

the negotiated settlement, a contract modification will finalize the vehicle unit price adjustments.

    b.  CV Command, Control, Communications, Computers, Intelligence, Surveillance and Reconnaissance (C4ISR) changes - The CV C4ISR

changes cut into production in Delivery Order 0010 are undefinitized to date.  The contractor has submitted a definitization proposal,

Proposal Number CCP202/L2936-R68 (BCT04-0065), on 15 January 2004.  Pending the definitive negoitated settlement, the parties agree to
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an interim downward adjustment of $18,125 per CV.  Subsequent to the definitive negotiated settlement, a contract modification will

finalize the vehicle unit price adjustments.

4.  Section B of this delivery order reflects:

    a.  The applicable CLINs with vehicle quantites, vehicle prices and required vehicle delivery dates.  The below prices for the

vehicle changes may be adjusted, as appropriate, at the time of the vehicle top-up order.

        1)  CLIN 0001AA for a quantity of 25 ICVs.  The ICV unit price is calculated as follows:

            Section H Column I Vehicle Price:  $1,446,584

            DVE Bracket Assembly:             ($       49)

            Weight Reduction Initiatives:     ($   19,700)

                    Adjusted Unit Price        $1,426,835

        2)  CLIN 0300AA for a quantity of 116 RVs.  The RV unit price is calculated as follows:

            Section H Column I Vehicle Price:  $1,380,569

            DVE Bracket Assembly:             ($       49)

            Cupola versus RWS Change:         ($   92,494)

            Weight Reduction Initiatives:     ($   19,700)

                   Adjusted Unit Price         $1,268,326

       3)  CLIN 0400AA for a quantity of 27 FSVs.  The FSV unit price is calculated as follows:

           Section H Column I Vehicle Price:  $1,371,017

           DVE Bracket Assembly:             ($       49)

           Cupola versus RWS Change:         ($   91,541)

           Weight Reduction Initiatives:     ($   19,700)

                   Adjusted Unit Price        $1,259,727

       4)  CLIN 0600AA for a quantity of 25 CVs.  The CV unit price is calculated as follows:

          Section H Column I Vehicle Price:   $1,547,616

          DVE Bracket Assembly:              ($       49)

          6th Passenger Seat:                 $    1,310

          Weight Reduction Initiatives:      ($   19,700)

          NTDR Antenna:                      ($       60)

          C4I Changes                        ($   18,125)

                   Adjusted Unit Price        $1,510,992

      5)  CLIN 0700AA for a quantity of 19 MEVs.  The MEV unit price is calculated as follows:

          Section H Column I Vehicle Price:   $1,198,952

          DVE Bracket Assembly:              ($       49)

          Attendant Seat:                     $    3,242

          Litter Lift:                        $   38,497

          Oxygen Bottle Bracket:              $    1,661

          Weight Reduction Initiatives:      ($   19,700)

                  Adjusted Unit Price         $1,222,603

   b.  The applicable CLINs for the Embedded Training and Diagnostics Block Improvement for each of the vehicle configurations ordered

under this delivery order:

       1)  CLIN 0200AA ICV Block Improvement at a unit price of $21,312 for a quantity of 25 ICVs is $532,800.

       2)  CLIN 0301AA RV Block Improvement at a unit price of $21,312 for a quantity of 116 RVs is $2,472,192.
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       3)  CLIN 0401AA FSV Block Improvement at a unit price of $21,312 for a quantity of 27 FSVs is $575,424.

       4)  CLIN 0601AA CV Block Improvement at a unit price of $21,312 for a quantity of 25 CVs is $532,800.

       5)  CLIN 0701AA MEV Block Improvement at a unit price of $21,312 for a quantity of 19 MEVs is $404,928.

   c.  ELIN 5000 specifies the Contract Data Items required to be submitted under this delivery order.

   d.  CLIN 9001AA specifies the Not-To-Exceed (NTE) prices for the required vehicle configuration changes which are undefinitized at

the time of this delivery order award.  In the future, the parties will negotiate a definitive price for each of these configuration

changes and equitably adjust the vehicle prices under this delivery order.  The required configuration changes and the applicable NTEs

are as follows:

       1)  Configuration Change A - ICV Full Function Crew Station.  This NTE is for the recurring hardware and labor costs associated

with the Full Function Crew Station.  This NTE applies to the 25 ICVs acquired under this delivery order.

           NTE Unit Price:  $1,445 per vehicle

           Obligated at 50% NTE Unit Price = $723 x 25 = $18,075 Obligation

       2)  Configuration Change B - Squad Leader's Grab Handle & Strap and/or Rear Grab Handle & Strap, as applicable. This NTE is for

the recurring hardware and labor costs associated with this vehicle change.  This NTE applies to all 212 Stryker vehicles acquired under

this delivery order.

           NTE Unit Price:  $625 per vehicle

           Obligated at 50% NTE Unit Price = $313 x 212 = $66,356 Obligation

       3)  Configuration Change C - DVE Relocation Hardware.  This NTE is the for the recurring hardware and labor costs associated with

the DVE Relocation Hardware.  This NTE applies to all 212 Stryyker Vehicles acquired under this delivery order.

           NTE Unit Price:  $453 per vehicle

           Obligated at 50% NTE Unit Price = $227 x 212 = $48,124 Obligation

5.  Attachment 1 to this Delivery Order 0021 is the delivery schedule for the Fiscal Year 2004 deliveries.

6.  The following clauses apply to the undefinitized changes provided in paragraph 4d of this delivery order:

    a.  FAR 52.216-24  Limitation of Government Liability

    b.  FAR 52.216-26  Payments of Allowable Costs Before Definitization

    c.  DFARS 52.216-7027  Government Definitization

7.  As a result of this action the total amount obligated to Delivery Order 0021 is $282,464,276.  Except as specifically stated above,

all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 001 ***
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             SUPPLIES OR SERVICES AND PRICES/COSTS

0001          NSN: 2320-01-481-8575

              FSCM: 19207

              PART NR: 12479551

              SECURITY CLASS: Unclassified

0001AA        PRODUCTION QUANTITY                                        25          EA   $ 1,426,835.000  $     35,670,875.00              ___________________                                                          ______________   __________________

              NOUN: ICV - 4SBCT (14)

              PRON: X14GX099X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180006

                The ICV unit price decreased from $1,446,584

                to $1,426,835 and includes the ICV recurring

                hardware and labor costs associated with the

                following changes:

                DVE Bracket Assy:              (    $49)

                Weight Reduction Initiatives:  ($19,700)

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W909534057H099  Y00000    M                2

                        PROJ CD     BRK BLK PT                        _______     __________

                          009

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               4            30-APR-2005

                 002               4            30-JUN-2005

                 003               3            28-FEB-2005

                 004               8            30-NOV-2005

                 005               6            31-DEC-2005

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE
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                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0021

0002          SECURITY CLASS: Unclassified

0002AA        SERVICES LINE ITEM                                         25          EA                    $        532,800.00              __________________                                                                            __________________

              NOUN: BLOCK IMPROVEMENTS - ICV (14)

              PRON: X14GX104X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180006

                The Embedded Training and Diagnostics Block

                Improvement (Reference C.7.3.1) for the

                quantity of 25 ICVs under CLIN 0001.

                The unit price of this Block Improvement is

                $21,312 for each of the 25 ICVs under

                CLIN 0001.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               4            30-APR-2005

                            $       532,800.00

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 002               4            30-JUN-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 003               3            28-FEB-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 004               8            30-NOV-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 005               6            31-DEC-2005
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0300          NSN: 2320-01-481-8572

              FSCM: 19207

              PART NR: 12479552

              SECURITY CLASS: Unclassified

0300AA        PRODUCTION QUANTITY                                        116         EA   $ 1,268,326.000  $    147,125,816.00              ___________________                                                          ______________   __________________

              NOUN: RV - 4SBCT (116)

              PRON: X14GX100X1    PRON AMD: 01    ACRN: AA

              AMS CD: 31107180006

                The RV unit price decreased from $1,380,569

                to $1,268,326 and includes the RV recurring

                hardware and labor costs associated with the

                following changes:

                DVE Bracket Assy:              ($    49)

                RV Cupola vs RWS Change        ($92,494)

                Weight Reduction Initiatives:  ($19,700)

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W909534057H100  Y00000    M                2

                        PROJ CD     BRK BLK PT                        _______     __________

                          008

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               9            28-FEB-2005

                 002               12           31-MAR-2005

                 003               9            30-APR-2005

                 004               17           31-MAY-2005

                 005               17           30-JUN-2005

                 006               11           31-JUL-2005

                 007               11           31-AUG-2005

                 008               11           30-SEP-2005

                 009               11           31-OCT-2005
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                 010               8            31-JAN-2006

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0021

0301          SECURITY CLASS: Unclassified

0301AA        SERVICES LINE ITEM                                         116         EA                    $      2,472,192.00              __________________                                                                            __________________

              NOUN: BLOCK IMPROVEMENTS - RV (116)

              PRON: X14GX105X1    PRON AMD: 01    ACRN: AA

              AMS CD: 31107180006

                The Embedded Training and Diagnostics Block

                Improvement (Reference Section C.7.3.1) for

                the quantity of 116 RVs under CLIN 0300.

                The unit price of this Block Improvement is

                $21,312 for each of the 116 RVs under

                CLIN 0300.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               9            28-FEB-2005

                            $     2,472,192.00

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 002               12           31-MAR-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 003               9            30-APR-2005

              DLVR SCH                          PERF COMPL
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               REL CD           QUANTITY           DATE              ________       ______________     __________

                 004               17           31-MAY-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 005               17           30-JUN-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 006               11           31-JUL-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 007               11           31-AUG-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 008               11           30-SEP-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 009               11           31-OCT-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 010               8            31-JAN-2006

0400          NSN: 2320-01-481-8574

              FSCM: 19207

              PART NR: 12479556

              SECURITY CLASS: Unclassified

0400AA        PRODUCTION QUANTITY                                        27          EA   $ 1,259,727.000  $     34,012,629.00              ___________________                                                          ______________   __________________

              NOUN: FSV - 4SBCT (27)

              PRON: X14GX101X1    PRON AMD: 01    ACRN: AA

              AMS CD: 31107180006

                The FSV unit price decreased from $1,371,017

                to $1,259,727 and includes the FSV recurring

                hardware and labor costs associated with the

                following changes:

                DVE Bracket Assy:              ($    49)

                FSV Cupola vs RWS Change:      ($91,541)

                Weight Reduction Initiatives:  ($19,700)

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W909534058H101  Y00000    M                2

                        PROJ CD     BRK BLK PT                        _______     __________

                          004

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            30-JUN-2005

                 002               5            31-JUL-2005

                 003               7            31-AUG-2005

                 004               7            30-SEP-2005

                 005               5            31-OCT-2005

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0021

0401          SECURITY CLASS: Unclassified

0401AA        SERVICES LINE ITEM                                         27          EA                    $        575,424.00              __________________                                                                            __________________

              NOUN: BLOCK IMPROVEMENTS - FSV (27)

              PRON: X14GX106X1    PRON AMD: 01    ACRN: AA

              AMS CD: 31107180006

                The Embedded Training and Diagnostics Block

                Improvement (Reference Section C.7.3.1) for

                the quantity of 27 FSVs under CLIN 0400.

                The unit price of this Block Improvement is

                $21,312 for each of the 27 FSVs under

                CLIN 0400.

                              (End of narrative B001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               3            30-JUN-2005

                            $       575,424.00

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 002               5            31-JUL-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 003               7            31-AUG-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 004               7            30-SEP-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 005               5            31-OCT-2005

0600          NSN: 2320-01-481-8573

              FSCM: 19207

              PART NR: 12479555

              SECURITY CLASS: Unclassified

0600AA        PRODUCTION QUANTITY                                        25          EA   $ 1,510,992.000  $     37,774,800.00              ___________________                                                          ______________   __________________

              NOUN: CV - 4SBCT (25)

              PRON: X14GX102X1    PRON AMD: 01    ACRN: AA

              AMS CD: 31107180006

                The CV unit price decreased from $1,547,616

                to $1,510,992 and includes the CV recurring

                hardware and labor costs associated with the

                following changes:

                DVE Bracket Assy:              ($    49)

                CV 6th Passenger Seat:          $ 1,310

                Weight Reduction Initiatives:  ($19,700)

                NTDR Antenna:                  ($    60)

                C4ISR Change:                  ($18,125)

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W909534058H102  Y00000    M                2

                        PROJ CD     BRK BLK PT                        _______     __________

                          001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               8            28-FEB-2005

                 002               8            31-MAR-2005

                 003               9            30-APR-2005

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0021

0601          SECURITY CLASS: Unclassified

0601AA        SERVICES LINE ITEM                                         25          EA                    $        532,800.00              __________________                                                                            __________________

              NOUN: BLOCK IMPROVEMENTS - CV (25)

              PRON: X14GX107X1    PRON AMD: 01    ACRN: AA

              AMS CD: 31107180006

                The Embedded Training and Diagnostics Block

                Improvement (Reference Section C.7.3.1) for

                the quantity of 25 CVs under CLIN 0600.

                The unit price of this Block Improvement is

                $21,312 for each of the 25 CVs under

                CLIN 0600.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               8            28-FEB-2005

                            $       532,800.00

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 002               8            31-MAR-2005

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 003               9            30-APR-2005

0700          NSN: 2320-01-481-8580

              FSCM: 19207

              PART NR: 12479558

              SECURITY CLASS: Unclassified

0700AA        PRODUCTION QUANTITY                                        19          EA   $ 1,222,603.000  $     23,229,457.00              ___________________                                                          ______________   __________________

              NOUN: MEV - 4SBCT (19)

              PRON: X14GX103X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180006

                The MEV unit price increased from $1,198,952

                to $1,222,603 and includes the MEV recurring

                hardware and labor costs associated with the

                following changes:

                DVE Bracket Assy:              ($    49)

                MEV Attendant Seat:             $ 3,242

                MEV Litter Lift:                $38,497

                MEV Oxygen Bottle Bracket:      $ 1,661

                Weight Reduction Initiatives:  ($19,700)

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W909534058H103  Y00000    M                2

                        PROJ CD     BRK BLK PT                        _______     __________

                          00A

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

 13 20

DAAE07-00-D-M051/0021

GM GDLS DEFENSE GROUP LLC, JOINT VENTURE



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                 001               9            31-DEC-2005

                 002               10           31-JAN-2006

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0021

0701          SECURITY CLASS: Unclassified

0701AA        SERVICES LINE ITEM                                         19          EA                    $        404,928.00              __________________                                                                            __________________

              NOUN: BLOCK IMPROVEMENTS - MEV (19)

              PRON: X14GX108X1    PRON AMD: 01    ACRN: AA

              AMS CD: 31107180006

                The Embedded Training and Diagnostics Block

                Improvement (Reference Section C.7.3.1) for

                the quantity of 19 MEVs under CLIN 0700.

                The unit price of this Block Improvement is

                $21,312 for each of the 19 MEVs under

                CLIN 0700.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               9            31-DEC-2005

                            $       404,928.00

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 002               10           31-JAN-2006

5000          DATA ITEM                                                                   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________
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              SECURITY CLASS: Unclassified

                Technical Data as set forth in Contract Data                   1       lot     NSP

                Requirements List (DD Form 1423) hereinafter

                referred to as Exhibit A.

                CDRL A001   Contract Work Breakdown Structure (WBS)

                CDRL A004.0 Contract Data Summary Report (CCDR)

                CDRL A004.1 Functional Cost-Hour Report DD-1921-1

                CDRL A004.2 Progress Curve Report DD-1921-2

                CDRL A005   Contract Funds Status Report (CFSR)

                            Applicable to CLIN 9001AA only

                CDRL A006   Final Inspection Records (FIRs)

                CDRL A007   Configuration Management Report

                CDRL A008   Engineering Change Proposal

                CDRL A009   Engineering Release Record (ERR)

                CDRL A010   Transportability Report

                CDRL A011*  Transfered to Delivery Order 0018

                CDRL A017   Radioactive Materials

                CDRL A018   Hazardous Materials Management Report

                CDRL A019   Log Mgt Info (LMI)

                CDRL A020   IETM

                CDRL A021   Training Materials

                CDRL A027*  Transfered to Contract DAAE07-02-C-B001

                CDRL A028   Multiple Quantity Packaging Candidate

                            List

                CDRL A029   Shakedown Test Plan

                CDRL A030   System Support Package List

                CDRL A031   Product Quality Deficiency Reports

                CDRL A032*  Transfered to Delivery Order 0009

                CDRL A062   Level Of Effort (LOE) Monthly Status

                            Report

                              (End of narrative B001)

 15 20

DAAE07-00-D-M051/0021

GM GDLS DEFENSE GROUP LLC, JOINT VENTURE



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

9001          SECURITY CLASS: Unclassified

9001AA        SERVICES LINE ITEM                                                                           $        132,555.00              __________________                                                                            __________________

              NOUN: NTE FY04 VEHICLE CHANGES

              PRON: X14GX114X1    PRON AMD: 01    ACRN: AA

              AMS CD: 31107180006

                Change A

                Not-To-Exceed (NTE) for the ICV Full Function

                Crew Station.

                This NTE represents the recurring hardware

                and labor associated with the integration of

                the additional two (2) Full Function Crew

                Stations into each of the 25 ICVs acquired

                under this Delivery Order 0021.

                NTE Unit Price:                $1,445 per ICV

                50% NTE Unit Price Obligation: $723 per ICV

                NTE Total Obligation:          $18,075 for 25 ICVs

                /////////////////////////////////////////////////

                Change B

                Not-To-Exceed (NTE) for the Squad Leader's

                Grab Handle & Strap and/or Rear Grab Handle

                & Strap, as applicable.

                This NTE represents the recurring hardware

                and labor associated with the integration of

                the Squad Leader's Grab Handle & Strap and/or

                Rear Grab Handle & Strap, as applicable, into

                all 212 Stryker Vehicles acquired under this

                Delivery Order 0021.

                NTE Unit Price:               $625 per Vehicle

                50% NTE Unit Price Obligation:$313 per Vehicle

                NTE Total Obligation:         $66,356 for 212 Vehicles

                ///////////////////////////////////////////

                Change C

                Not-To-Exceed (NTE) for the DVE Relocation.

                This NTE represents the recurring hardware
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                and labor associated with the DVE Relocation

                on all 212 Stryker Vehicles acquired under

                this Delivery Order 0021.

                NTE Unit Price:               $453 per Vehicle

                50% NTE Unit Price Obligation:$227 per Vehicle

                NTE Total Obligation:         $48,124 for 212 Vehicles

                /////////////////////////////////////////////////

                /////////////////////////////////////////////////

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            UNDEFINITIZED

                            $       132,555.00
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CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

0001AA  X14GX099X1   AA    1   21   42033000045R5R07P31107131E9  S20113             4GXP01    W56HZV    $      35,670,875.00

        31107180006

        A14P30062RX1

0002AA  X14GX104X1   AA    1   21   42033000045R5R07P31107131E9  S20113             4GXP03    W56HZV    $         532,800.00

        31107180006

        A14P30062RX1

0300AA  X14GX100X1   AA    1   21   42033000045R5R07P31107131E9  S20113             4GXP01    W56HZV    $     147,125,816.00

        31107180006

        A14P30062RX1

0301AA  X14GX105X1   AA    1   21   42033000045R5R07P31107131E9  S20113             4GXP03    W56HZV    $       2,472,192.00

        31107180006

        A14P30062RX1

0400AA  X14GX101X1   AA    1   21   42033000045R5R07P31107131E9  S20113             4GXP01    W56HZV    $      34,012,629.00

        31107180006

        A14P30062RX1

0401AA  X14GX106X1   AA    1   21   42033000045R5R07P31107131E9  S20113             4GXP03    W56HZV    $         575,424.00

        31107180006

        A14P30062RX1

0600AA  X14GX102X1   AA    1   21   42033000045R5R07P31107131E9  S20113             4GXP01    W56HZV    $      37,774,800.00

        31107180006

        A14P30062RX1

0601AA  X14GX107X1   AA    1   21   42033000045R5R07P31107131E9  S20113             4GXP03    W56HZV    $         532,800.00

        31107180006

        A14P30062RX1

0700AA  X14GX103X1   AA    1   21   42033000045R5R07P31107131E9  S20113             4GXP01    W56HZV    $      23,229,457.00

        31107180006

        A14P30062RX1

0701AA  X14GX108X1   AA    1   21   42033000045R5R07P31107131E9  S20113             4GXP03    W56HZV    $         404,928.00

        31107180006

        A14P30062RX1

9001AA  X14GX114X1   AA    1   21   42033000045R5R07P31107131E9  S20113             4GXP02    W56HZV    $         132,555.00

        31107180006

        A14P30062RX1

                                                                                                          __________________

                                                                                              TOTAL     $     282,464,276.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   42033000045R5R07P31107131E9  S20113                W56HZV           $     282,464,276.00                                                                                                          __________________

                                                                                              TOTAL     $     282,464,276.00
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.216-24        LIMITATION OF GOVERNMENT LIABILITY                                        APR/1984

     (a)  In performing this contract, the Contractor is not authorized to make expenditures or incur obligations exceeding $132,555

dollars.

     (b)  The maximum amount for which the Government shall be liable if this contract is terminated is $132,555 dollars.

(End of clause)

      2         252.217-7027     CONTRACT DEFINITIZATION                                                   OCT/1998

     (a) A  Firm-Fixed-Price contract is contemplated. The Contractor agrees to begin promptly negotiating with the Contracting Officer

the terms of a definitive contract that will include (1) all clauses required by the Federal Acquisition Regulation (FAR) on the date of

execution of the undefinitized contract action, (2) all clauses required by law on the date of execution of the definitive contract

action, and (3) any other mutually agreeable clauses, terms, and conditions. The Contractor agrees to submit a Firm-Fixed-Price proposal

and cost or pricing data supporting its proposal.

     (b) The schedule for definitizing this contract action is as follows:

                         Target Date for Definitization:        15 June 2004

                         Submission of Proposal:                15 April 2004

                         Beginning of Negotiations:              1 May 2004

                         Submission of Make-or-Buy:              N/A

                         Submission of Subcontracting Plan:      N/A

                         Submission of Cost and Pricing Data:    TBD

     (c) If agreement on a definitive contract action to supersede this undefinitized contract action is not reached by the target date

in paragraph (b) of this clause, or within any extension of it granted by the Contracting Officer, the Contracting Officer may, with the

approval of the head of the contracting activity, determine a reasonable price or fee in accordance with Subpart 15.4 and Part 31 of the

FAR, subject to Contractor appeal as provided in the Disputes clause. In any event, the Contractor shall proceed with completion of the

contract, subject only to the Limitation of Government Liability clause.

          (1) After the Contracting Officer's determination of price or fee, the contract shall be governed by-

               (i) All clauses required by the FAR on the date of execution of this undefinitized contract action for either fixed-price

or cost-reimbursement contracts, as determined by the Contracting Officer under this paragraph (c);

               (ii) All clauses required by law as of the date of the Contracting Officer's determination; and

               (iii) Any other clauses, terms, and conditions mutually agreed upon.

          (2) To the extent consistent with paragraph (c)(1) of this clause, all clauses, terms, and conditions included in this

undefinitized contract action shall continue in effect, except those that by their nature apply only to an undefinitized contract

action.

     (d) The definitive contract resulting from this undefinitized contract action will include a negotiated  price in no event to

exceed $265,110.

                                                          [End of Clause]

      3         52.216-26        PAYMENTS OF ALLOWABLE COSTS BEFORE DEFINITIZATION                         APR/1984

(a)  Reimbursement rate.  Pending the placing of the definitive contract referred to in this letter contract, the Government shall     __________________

promptly reimburse the Contractor for all allowable costs under this contract at the following rates:

          (1)  One hundred percent of approved costs representing progress payments to subcontractors under fixed-price subcontracts;

provided, that the Government's payment to the Contractor shall not exceed 80 percent of the allowable costs of those subcontractors.________

          (2)  One hundred percent of approved costs representing cost-reimbursement subcontracts; provided, that the Government's                                                                                                   ________
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payments to the Contractor shall not exceed 85 percent of the allowable costs of those subcontractors.

          (3)  Eighty-five percent of all other approved costs.

     (b)  Limitation of reimbursement.  To determine the amounts payable to the Contractor under this letter contract, the Contracting          ___________________________

Officer shall determine allowable costs in accordance with the applicable cost principles in Part 31 of the Federal Acquisition

Regulation (FAR).  The total reimbursement made under this paragraph shall not exceed 85 percent of the maximum amount of the

Government's liability, as stated in this contract.

      (c)  Invoicing.  Payments shall be made promptly to the Contractor when requested as work progresses, but (except for small           _________

business concerns) not more often than every two weeks, in amounts approved by the Contracting Officer.  The Contractor may submit to an

authorized representative of the Contracting Officer, in such form and reasonable detail as the representative may require, an invoice

or voucher supported by a statement of the claimed allowable cost incurred by the Contractor in the performance of this contract.

     (d)  Allowable costs.  For the purpose of determining allowable costs, the term costs includes--          _______________                                                            _____

          (1)  Those recorded costs that result, at the time of the request for reimbursement, from payment by cash, check, or other

form of actual payment for items or services purchased directly for the contract;

          (2)  When the Contractor is not delinquent in payment of costs of contract performance in the ordinary course of business,

costs incurred, but not necessarily paid, for--

               (i)  Materials issued from the Contractor's stores inventory and placed in the production process for use on the

contract;

              (ii)  Direct labor;

             (iii)  Direct travel;

              (iv)  Other direct in-house costs; and

               (v)  Properly allocable and allowable indirect costs as shown on the records maintained by the Contractor for purposes of

obtaining reimbursement under Government contracts; and

          (3)  The amount of progress payments that have been paid to the Contractor's subcontractors under similar cost standards.

     (e)  Small business concerns.  A small business concern may receive more frequent payments than every two weeks and may invoice and          _______________________

be paid for recorded costs for items or services purchased directly for the contract, even though it has not yet paid for such items or

services.

     (f)  Audit.  At any time before final payment, the Contracting Officer may have the Contractor's invoices or vouchers and          _____

statements of costs audited.  Any payment may be (1) reduced by any amounts found by the Contracting Officer not to constitute allowable

costs or (2) adjusted for overpayments or underpayments made on preceding invoices or vouchers.

(End of clause)
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